
City of Beaverton

Bid Tabulation: 

AQUIFER STORAGE AND RECOVERY (ASR) NO.6  PRODUCTION WELL DRILLING PROJECT  # 2951-15

   Bid Closed at 2pm February 3, 2015  WILLAMETTE CONFERENCE ROOM CONFERENCE ROOM / 4TH FLOOR 

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

1 Erosion Control 1 LS 17,000.00$  17,000.00$            

2 Water Management 1 LS 2,000.00$    2,000.00$              

3

Drill 28-inch nominal borehole from 0 to 450 feet below ground 

surface, using conventional and/or flooded reverse circulation 

drilling; furnish and install and remove temporary casing as needed. 450 LF 440.00$          198,000.00$          

4 Furnish and install 24-inch nominal 0.375-inch thick walled low-

carbon steel permanent well casing 450
LF

125.00$          
56,250.00$            

5 Furnish and install bentonite casing seal 450 LF  $         75.00 33,750.00$            

6 Drill 24-inch nominal borehole from 450 to 1,125 feet below ground 

surface using flooded reverse circulation drilling method. 675 LF  $       240.00 
162,000.00$          

7 Conduct well development 16 HRS  $       350.00 5,600.00$              

8

Furnish and install 20-inch nominal 0.375-inch walled low carbon 

steel well screen and liner assembly from 442 to 1,125 feet below 

ground surface.  Assume 645 feet of milled perforations as described 

in these specifications.  The liner assembly shall have 8 feet of blank 

casing at the top extending into the permanent well casing, 20-foot of 

blank casing where the pump will be located, and 10 feet of blank 

casing at the bottom. The top of the liner assembly will be equipped 

with an Addco setting sub or equivalent. 

683 LF  $       180.00 122,940.00$          

The top of the liner assembly will be equipped with an Addco setting 

sub or equivalent.

9 Video log 1 LS  $    1,500.00 1,500.00$              

10 Standby Time 16 HRS  $       200.00 3,200.00$              

11 Plumbness and alignment tests. 1 LS  $    2,700.00 2,700.00$              

12 Preauthorized Rig Time 16 HRS  $       350.00 5,600.00$              

BASALT AQUIFER TESTING

13 Furnish and install necessary equipment, including the temporary 

pump, discharge piping, meters, and drop pipes to perform the basalt 

aquifer testing. 1 LS  $  37,000.00 37,000.00$            

14 Perform step-rate injection test 8 HRS  $       290.00 2,320.00$              

15 Perform constant-rate aquifer test (120 hours for pumping and 

up to 120 hours for recovery – no time paid for the recovery 

period). 120 HRS  $       290.00 34,800.00$            

Miscellaneous
16

Well disinfection and completion of an above grade (3-foot stickup) 

well cover with an access port.  Also install three yellow painted 

bollards around the well. 1 LS  $    2,000.00 2,000.00$              

                                           TOTAL BASE BID ITEMS 1-16 686,660.00$          

17 MOBILIZATION and DEMOBILIZATION including all 

equipment and incidental items for installing and testing the new 

ASR 6 test well, inclusive of site preparation (CANNOT total more 

than 15% of the Total Base Bid amount (Items 1 through 16) or  

the bid in its entirety will be rejected 1 LS  $102,999.00 102,999.00$          

18 Extra Work as Authorized * 1 LS  $  40,000.00 40,000.00$            

TOTAL ITEMS 1 THROUGH 18 829,659.00$          

GRAND TOTAL  AMOUNT 829,659.00$          

Schneider Water Svcs                  

St. Paul, OR             

1 02/04/2015


